

BID TABULATION

JCPRD New Century Fieldhouse - Bid opening 7/15/2010 2:00 PM

Bid Request #2010-07-15-REC-01

Company	Acknowledge Addendae 1-3	Item #1 BASE BID	Item #1A ADD Additional Parking	Item #1B DEDUCT Downgrade Court Flooring	Item#1C ADD Upgrade Court Flooring	Item #1D DEDUCT Eliminate VCT Flooring	Item #1E ADD Color SBR Rubber Infill	Item #1F ADD Install Trees	Item #1G UNIT Roof Panels	Attend Pre-Bid Meeting	Base Bid + 1A, 1E, 1F	
Straub Construction Co. Inc.	X	4,087,100	114,000	(3,200)	139,200	(10,200)	14,200	6,200	800	X	4,221,500	1
Key Construction	X	4,264,000	127,500	(650)	159,000	(15,000)	12,500	6,200	785	X	4,410,200	
The Konrath Group Ltd.	X	4,150,000	103,400	(108,000)	162,000	(12,000)	16,400	6,400	760	X	4,276,200	3
Barstow Construction Inc.	X	4,349,000	112,000	(100,000)	170,000	(10,000)	17,000	7,000	1,000	X	4,485,000	
Vanum Construction Co. Inc.	X	4,399,000	109,000	(81,000)	163,000	(12,000)	13,375	5,500	720	X	4,526,875	
Fogel Anderson Construction Co.	X	4,176,000	109,000	(33,500)	167,788	(22,000)	16,750	6,100	1,000	X	4,307,850	
B. A. Green Construction Co. Inc.	X	4,723,000	108,300	(3,250)	167,000	(11,000)	16,490	5,800	1,100	X	4,853,590	
Zimmerman Construction Co. Inc.	X	4,135,000	110,000	(3,200)	169,000	(11,298)	13,504	4,900	1,500	X	4,263,404	2
Crossland Construction Co. Inc.	X	4,190,000	125,000	(118,000)	168,000	(8,000)	12,000	5,000	900	X	4,332,000	
Merit General Contractors Inc.	X	4,182,000	135,300	(48,000)	235,800	(12,560)	16,540	5,625	720	X	4,339,465	
Strickland Construction Company	X	4,470,000	162,703	(136,422)	No Bid	(30,922)	19,038	7,700	720	X	4,659,441	
Architect's Estimate		5,812,275	386,400	(31,855)	48,800	15,800	58,000	8,600	3,300			

The Board of Commissioners, Johnson County Park & Recreation District on July 21, 2010 awarded the bid for the JCPRD New Century Fieldhouse construction to Straub Construction Co. Inc. The Board accepted the Base Bid of \$4,087,100, the ADD Alternates #1A (\$114,000), #1E (\$14,200), #1F (\$6,200), and the Unit Price #1G (\$800) for a contract sum of \$4,221,500. The Board rejected Items #1B, #1C, and #1D.

List of Bid Items

Item #1 Base Bid - Building, Site Improvements, and Building Repairs identified in Specification Section 133419 Metal Building Systems Supplemental Report

Item #1A ADD Additional Parking - Construct additional parking in the west parking lot and right-turn lane on Stone Creek Drive.

Item #1B DEDUCT Downgrade Court Flooring - Downgrade Court Flooring to Poured Urethane Flooring for scheduled areas.

Item#1C ADD Upgrade Court Flooring - Upgrade Court Flooring to Sheet Rubber Athletic Flooring for scheduled areas.

Item #1D DEDUCT Eliminate VCT Flooring - Eliminate all VCT flooring and prepare concrete for finish floor.

Item #1E ADD Color SBR Rubber Infill - Provide color-coated SBR rubber crumb infill for the syntheticturf in-lieu of black SBR rubber crumb infill for the synthetic turf field.

Item #1F ADD Install Trees - Provide and install trees adjacent to the property line on the north and west sides of the site as shown in the Documents.

Item #1G UNIT Roof Panels - Unit price for roof panel repair in EXCESS of the area identified on Sheet A4.1